Buenos Aires, Argentina
31 de Agosto de 2006

A LOS FUTUROS OFERENTES

Asunto: Pedido de Cotizacién Nro S-AR200-06-Q0012

De la mayor consideracion:

La Embajada de los Estados Unidos de América en Buenos Aires, Argentina, los invita a cotizar los siguientes
trabajos en la residencia ubicada en la calle Fray Justo Santa Maria de Oro 3021, Ciudad de Buenos Aires: (a)
construccion de area de acceso vehicular; (b) remodelacion del invernadero; (c) construccién de plataforma de
hormigon.

Si se halla interesado en cotizar este proyecto, lea por favor las instrucciones en la seccion J (QUOTATION
INFORMATION) del pliego de condiciones-contrato (en Inglés y version no-oficial en castellano) y las
especificaciones técnicas (en castellano) adjuntas a la presente.

El dia 13 de Septiembre a las 10:30 horas se efectuara la visita a la residencia. Los que deseen concurrir
deberan anticiparlo mediante fax (5777-4220) o correo electrénico (BuenosAires-GSO@state.gov) indicando
nombre, documento de identidad de los asistentes y empresa a la que representan. Esta informacion se
recibira hasta las 10:30 horas del dia 11 de Septiembre. Para mayor detalles acerca de esta visita ver
seccion J, parrafo C (SITE VISIT)

Esta visita es requisito para presentar cotizacion. La visita se iniciard a las 10:45 horas y no se admitira el
ingreso luego de dicha hora ni se programaran otras visitas. Tener en cuenta las restricciones de
estacionamiento en la zona y las demoras que podrian surgir en el ingreso debido a los controles de
seguridad. Por favor concurrir con documento de identidad.

Los interesados en efectuar consultas deberan hacerlo por escrito_antes de las 12:30 hs del 14 de
Septiembre enviandolas por fax (5777-4220) o correo electronico (BuenosAires-GSO@state.qgov) Las
respuestas se publicardn en este mismo sitio de Internet. No se atenderan consultas telefénicas ni se
concederan entrevistas personales.

La presentacion de cotizaciones deberd realizarse en sobre cerrado hasta las 12:30 hs. del dia 21 de
Septiembre de 2006. No se aceptaran ofertas recibidas después de vencido el plazo.

Enviar la cotizacién por correo a la siguiente direccidn:

Embajada de os Estados Unidos de América
Atencion: Sr. Jefe de Servicios Generales
Presupuesto Acceso Oro

Colombia 4300

(C14256MN) Buenos Aires

O en caso de entrega en mano:

Embajada de los Estados Unidos de América
Cervifio 4320 (Guardia Puesto Bandera)
Atencion: Sr. Jefe de Servicios Generales
Presupuesto Acceso Oro


http://usembassy.state.gov/posts/ar1/wwwh0100.html
mailto:BuenosAires-GSO@state.gov
mailto:BuenosAires-GSO@state.gov

Para que la oferta sea considerada debera contener:

=

Formulario SF 1442 (“Solicitation, Offer and Award”), completado y firmado.

2. Planilla de discriminacion de costos segiin modelo en el anexo 1 del pliego de condiciones
contractuales.

3. Documentacion requerida en la seccion J, parrafo B (SUBMISSION OF QUOTATIONS) del

pliego de condiciones contractuales.

Conforme a la secciéon K (EVALUATION CRITERIA) el proyecto se adjudicara al oferente técnicamente
calificado y financieramente capaz que haya ofertado el precio mas bajo. La seccion J, péarrafo A
(QUALIFICATION OF OFFERORS) enumera los requisitos minimos que debe reunir el oferente para ser
considerado técnicamente calificado y financieramente capaz de ejecutar el proyecto.

El contrato sera a precio fijo, no sujeto a reajustes. El precio debera expresarse en pesos e incluira el
Impuesto al Valor Agregado (consumidor final) Los pagos se efectuaran en pesos dentro de los treinta dias de
recibida la factura aprobada.

El proyecto debera iniciarse dentro de los 20 dias de notificada la orden de comenzar la ejecucion y
completarse dentro de los 40 dias calendario. En caso de demoras no autorizadas o justificadas el contratista
deberd abonar la suma de Pesos 423.36 por cada dia calendario.

En relacién a cobertura de seguros, incluyendo poliza de caucion, se recomienda la lectura de la seccién G
(SPECIAL REQUIREMENTS) del pliego de condiciones contractuales.

El Funcionario Contratante se reserva el derecho de rechazar una o todas las ofertas recibidas.

La Embajada de los Estados Unidos de Ameérica les agradece desde ya vuestro interés y los saluda
cordialmente.

Jeffrey Brock
Funcionario Contratante



OMB APPROVAL NO. 2700-0042

SOLICITATION. OFFER 1. SOLICITATION NO. 2. TYPE OF SOLICITATION 3. DATE ISSUED | PAGE OF PAGES
AND AWARD RFQ S-AR200-06- [ SEALED BID (IFB) 08/31/06 1of 45
(Construction, Alteration, or Repair) Q0012 [X] NEGOTIATED (RFP)
IMPORTANT - The “offer” section on the reverse must be fully completed by offeror.
4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO. |6. PROJECT NO.
XJ-01-0172
7. ISSUED BY CODE 8. ADDRESS OFFER TO
Contracting Officer U.S. Embassy Buenos Aires
U.S. Embassy Buenos Aires Mr. William R. Wisell
Colombia 4300
Buenos Aires
9. FOR INEFORMATION A. NAME B. TELEPHONE NO. (Include area code) (NO COLLECT CALLS)
CALL: > BuenosAires-GSO@state.gov Fax 5777-4220
SOLICITATION

NOTE: In sealed bid solicitations “offer” and “offeror” mean “bid” and “bidder.”

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying no., date):

Project: Vehicle entrance/greenhouse/concrete slab in residence located at Fray Justo Santa Maria de Oro 3021, Buenos
Aires.

Request for guotation No. S-AR200-06-Q0012, Sections A through L with attachments 1 through 3.

11. The Contractor shall begin performance within 20 calendar days and complete it within 40 calendar days after receiving
[J award, X[ notice to proceed. This performance period is X[_] mandatory, [] negotiable. (See )

12A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? | 12B. CALENDAR DAYS
(If “YES,” indicate within how many calendar days after award in Item 12B.)

1
X YES 1 NO 0
13. ADDITIONAL SOLICITATION REQUIREMENTS:
A. Sealed offers in original and __ONE___ copies to perform the work required are due at the place specified in Iltem 8 by 12:30

(hour) local time September 21, 2006 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time. Sealed
envelopes containing offers shall be marked to show the offeror's name and address, the solicitation number, and the date and time
offers are due.

B. An offer guarantee [dis, Xis notrequired.

. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full
text or by reference.

D. Offers providing less than ___ 60___ calendar days for Government acceptance after the date offers are due will not be
considered and will be rejected.

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)

Computer Generated Prescribed by GSA

FAR (48 CFR) 53.236-1(€)



OFFER (Must be fully completed by offeror)

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code) 15. TELEPHONE NO. (Include area code)

16. REMITTANCE ADDRESS (Include only if different than Item 14)

CODE FACILITY CODE

17. The offeror agrees to perform the work at the prices specified below in strict accordance with the terms of this solicitation, if this offer is
accepted by the Government within calendar days after the date offers are due. (Insert any number equal to or greater than the
minimum requirement stated in Item 13D. Failure to insert any number means the offeror accepts the minimum in Item 13D.

AMOUNTS =

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER 20B. SIGNATURE 20C. OFFER DATE
(Type or print)

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INVOICES TO ADDRESS SHOWN IN [ ITEM 25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
(4 copies unless otherwise specified) _> ] 10 U.S.C. 2304(c)( ) [0 41 U.S.C. 253(c)( )

26. ADMINISTERED BY CODE | 27. PAYMENT WILL BE MADE BY

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

[]28. NEGOTIATED AGREEMENT (Contractor is required to sign this dd []29. AWARD (Contractor is not required to sign this document.) Your
representations, certifications, and specifications or incorporated by
reference in or attached to this contract.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED | 31A. NAME OF CONTRACTING OFFICER (Type or print)
TO SIGN (Type or print)

30B. SIGNATURE 30C. DATE 31B. UNITED STATES OF AMERICA 31C. AWARD DATE

Computer Generated STANDARD FORM 1442
BACK (REV. 4-85)
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REQUEST FOR QUOTATIONS - CONSTRUCTION
A. PRICE

The contractor shall complete all work, including furnishing all labor, material,
equipment and services required under this purchase order for the following firm fixed price and
within the time specified. The Government will not adjust the contract price due to fluctuations
in currency exchange rates. The Government will not pay for changes to the specifications or
additional works if not authorized by the Contracting Officer in a written modification to the
contract. The Government will only make changes in the contract price or time to complete due
to changes made by the Government in the work to be performed, or by delays caused by the
Government. This price shall include all labor, materials, overhead and profit (including bonds
and insurance costs, VAT/IVA and applicable taxes). Price is expressed and payable in Pesos.

Total Price: Pesos

B. SCOPE OF WORK

The character and scope of the work are set forth in the contract. The Contractor shall
furnish and install all labor and materials required to (a) build vehicle access, (b) remodel
greenhouse and (c) construct concrete slab for installation of sheds at the Chief of Mission
Residence located at Fray Justo Santa Maria de Oro 3021, Federal Capital.

In case of differences between small and large-scale drawings, the latter will govern.
Where a portion of the work is drawn in detail and the remainder of the work is indicated in
outline, the parts drawn in detail shall apply also to all other portions of the work. Sheds will be
provided by the Government.

C. PACKAGING AND MARKING

(RESERVED)

D. INSPECTION AND ACCEPTANCE

The COR, or his/her authorized representatives, will inspect from time to time the services being
performed and the supplies furnished to determine whether work is being performed in a
satisfactory manner, and that all supplies are of acceptable quality and standards.

The Contractor shall be responsible for any countermeasures or corrective action, within the
scope of this contract, which may be required by the Contracting Officer as a result of such

inspection.

Substantial Completion: Definitions

(a) "Substantial Completion” means the stage in the progress of the work as determined and
certified by the Contracting Officer in writing to the Contractor, on which the work (or a portion
designated by the Government) is sufficiently complete and satisfactory. Substantial completion
Request for Quotation
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means that the property may be occupied or used for the purpose for which it is intended, and
only minor items such as touch-up, adjustments, and minor replacements or installations remain
to be completed or corrected which:

(1) do not interfere with the intended occupancy or utilization of the work, and

(2) can be completed or corrected within the time period required for final completion.

(b) The "date of substantial completion” means the date determined by the Contracting Officer or
authorized Government representative as of which substantial completion of the work has been
achieved.

Use and Possession upon Substantial Completion

The Government shall have the right to take possession of and use the work upon
substantial completion. Upon notice by the Contractor that the work is substantially complete (a
Request for Substantial Completion) and an inspection by the Contracting Officer or an
authorized Government representative (including any required tests), the Contracting Officer
shall furnish the Contractor a Certificate of Substantial Completion. The certificate will be
accompanied by a Schedule of Defects listing items of work remaining to be performed,
completed or corrected before final completion and acceptance. Failure of the Contracting
Officer to list any item of work shall not relieve the Contractor of responsibility for complying
with the terms of the contract. The Government's possession or use upon substantial completion
shall not be deemed an acceptance of any work under the contract.

Final Completion and Acceptance: Definitions

(a) "Final completion and acceptance™ means the stage in the progress of the work as
determined by the Contracting Officer and confirmed in writing to the Contractor, at which all
work required under the contract has been completed in a satisfactory manner, subject to the
discovery of defects after final completion, and except for items specifically excluded in the
notice of final acceptance.

(b) The "date of final completion and acceptance” means the date determined by the
Contracting Officer when final completion of the work has been achieved, as indicated by
written notice to the Contractor.

Final Inspection and Tests

The Contractor shall give the Contracting Officer at least five (5) days advance written
notice of the date when the work will be fully completed and ready for final inspection and tests.
Final inspection and tests will be started not later than the date specified in the notice unless the
Contracting Officer determines that the work is not ready for final inspection and so informs the
Contractor.

Final Acceptance

If the Contracting Officer is satisfied that the work under the contract is complete (with
the exception of continuing obligations), the Contracting Officer shall issue to the Contractor a
notice of final acceptance and make final payment upon:
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-Satisfactory completion of all required tests,

-a final inspection that all items by the Contracting Officer listed in the Schedule of Defects have
been completed or corrected and that the work is finally complete (subject to the discovery of
defects after final completion), and

-submittal by the Contractor of all documents and other items required upon completion of the
work, including a final request for payment (Request for Final Acceptance).

E - DELIVERIES OR PERFORMANCE

52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK
(APR 1984)

The Contractor shall be required to:
(a) Commence work under this contract within 20 calendar days after the date the
Contractor receives the notice to proceed,
(b) prosecute the work diligently, and,
(c) complete the entire work ready for use not later than 40 calendar days.

The time stated for completion shall include final cleanup of the premises and completion of
punch list items.

52.211-12 LIQUIDATED DAMAGES - CONSTRUCTION (SEP 2000)

(@) If the Contractor fails to complete the work within the time specified in the
contract, or any extension, the Contractor shall pay liquidated damages to the Government in the
amount of Argentine Pesos 423.36 for each calendar day of delay until the work is completed or
accepted.

(b) If the Government terminates the Contractor’s right to proceed, liquidated
damages will continue to accrue until the work is completed. These liquidated damages are in
addition to excess costs of repurchase under the Default clause.

CONTRACTOR'S SUBMISSION OF CONSTRUCTION SCHEDULES

@ The time for submission of the schedules referenced in FAR 52.236-15,
"Schedules for Construction Contracts", paragraph (a), is hereby modified to reflect the due date
for submission as "Ten (10) calendar days after receipt of an executed contract”.

(b) These schedules shall include the time by which shop drawings, product data,
samples and other submittals required by the contract will be submitted for approval.

(© The Contractor shall revise such schedules (1) to account for the actual progress
of the work, (2) to reflect approved adjustments in the performance schedule, and (3) as required
by the Contracting Officer to achieve coordination with work by the Government and any
separate contractors used by the Government. The Contractor shall submit a schedule, which
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sequences work so as to minimize disruption at the job site.

(d) All deliverables shall be in the English language and any system of dimensions
(English or metric) shown shall be consistent with that used in the contract. No extension of
time shall be allowed due to delay by the Government in approving such deliverables if the
Contractor has failed to act promptly and responsively in submitting its deliverables. The
contractor shall identify each deliverable as required by the contract.

(e) Acceptance of Schedule: When the Government has accepted any time schedule;
it shall be binding upon the Contractor. The completion date is fixed and may be extended only
by a written contract modification signed by the Contracting Officer. Acceptance or approval of
any schedule or revision thereof by the Government shall not:

(1) Extend the completion date or obligate the Government to do so,

(2) Constitute acceptance or approval of any delay, or

(3) Excuse the Contractor from or relieve the Contractor of its obligation to maintain the
progress of the work and achieve final completion by the established completion date.

Notice Of Delay

If the Contractor receives a notice of any change in the work, or if any other conditions arise
which are likely to cause or are actually causing delays which the Contractor believes may result
in late completion of the project, the Contractor shall notify the Contracting Officer. The
Contractor’s notice shall state the effect, if any, of such change or other conditions upon the
approved schedule, and shall state in what respects, if any, the relevant schedule or the
completion date should be revised. The Contractor shall give such notice promptly, not more
than ten (10) days after the first event giving rise to the delay or prospective delay. Only the
Contracting Officer may make revisions to the approved time schedule.

Notice to Proceed

@) After receiving and accepting any bonds or evidence of insurance, the Contracting
Officer will provide the Contractor a Notice to Proceed. The Contractor must then prosecute the
work, commencing and completing performance not later than the time period established in the
contract.

(b) It is possible that the Contracting Officer may elect to issue the Notice to Proceed
before receipt and acceptance of any bonds or evidence of insurance. Issuance of a Notice to
Proceed by the Government before receipt of the required bonds or insurance certificates or
policies shall not be a waiver of the requirement to furnish these documents.

Working Hours

Work shall be performed Monday through Friday from 8:45 to 17:45 hours and during American
and Argentine holidays only if previously approved by the COR. Other hours, if requested by the
Contractor, may be approved by the Contracting Officer's Representative (COR). The
Contractor shall give 24 hours in advance to COR who will consider any deviation from the
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hours identified above. Changes in work hours, initiated by the Contractor, will not be a cause
for a price increase.

Preconstruction Conference

A preconstruction conference will be held 10 days after contract award at the residence located at
Oro 3021 to discuss the schedule, submittals, notice to proceed, mobilization and other important
issues that effect construction progress. See FAR 52.236-26, Preconstruction Conference.
Deliverables

The following items shall be delivered under this contract:

Description gty Delivery date Deliver to

6. Securities/Insurance 1 10 days after award co

E. Construction Schedule 1 10 days after award COR

E Preconstruction Conference 1 10 days after award COR

G. Personnel Biographies 1 5 days after award COR
Technical submittals 1 10 days after award COR

F. Payment Request 1 Last calendar day of each month | COR

D. Request for Substantial 1 15 days before inspection COR
Completion

D Request for Final Acceptance 1 5 days before inspection COR

F ADMINISTRATIVE DATA
652.242-70 CONTRACTING OFFICER'S REPRESENTATIVE (COR) (AUG 1999)

@ The Contracting Officer may designate in writing one or more Government employees,
by name or position title, to take action for the Contracting Officer under this contract. Each
designee shall be identified as a Contracting Officer’s Representative (COR). Such
designation(s) shall specify the scope and limitations of the authority so delegated; provided, that
the designee shall not change the terms or conditions of the contract, unless the COR is a
warranted Contracting Officer and this authority is delegated in the designation.

(b) The COR for this contract is the Facilities Supervisor.

Payment: The Contractor's attention is directed to Section H, 52.232-5, "Payments Under Fixed-
Price Construction Contracts”. The following elaborates on the information contained in that
clause.

Requests for payment may be made no more frequently than monthly. Payment requests
shall cover the value of labor and materials completed and in place, including a prorated portion
of overhead and profit.
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After receipt of the Contractor's request for payment, and on the basis of an inspection of
the work, the Contracting Officer shall make a determination as to the amount, which is then
due. If the Contracting Officer does not approve payment of the full amount applied for, less the
retainage allowed by in 52.232-5, the Contracting Officer shall advise the Contractor as to the
reasons.

Under the authority of 52.232-27(a), the 14 day period identified in FAR 52.232-
27(a)(1)(i1)(A) is hereby changed to 30 days.

HOLIDAYS

The Department of State observes the following days as holidays:

OFFICIAL DATE OF
HOLIDAY OBSERVANCE
New Year's Day (Am)

(actual date: Sunday, January 1) January 2, 2006 (Monday)
Martin Luther King’s Birthday (Am) January 16 (Monday)
Washington’s Birthday (Am) February 20 (Monday)
Malvinas' Veteran and Memorial Day  (Arg)

(actual date: Sunday, April 2) April 2 (Sunday)

Good Friday (Arg) April 14 (Friday)
Labor Day (Arg) May 1 (Monday)
Revolution Day (Arg) May 25 (Thursday)
Memorial Day (Am) May 29 (Monday)
Flag Day (Arg) (actual date: Tuesday June 20) June 19 (Monday)
Independence Day (Am) July 4 (Tuesday)
Independence Day (Arg) July 9 (Sunday)
Death of San Martin  (Arg)

(actual date: Thursday, August 17) August 21 (Monday)
Labor Day (Am) September 4 (Monday)
Columbus Day (Am)

(actual date: Thursday, October 12) October 9 (Monday)
Columbus Day (Arg)

(actual date: Thursday, October 12) October 16 (Monday)
Veteran’s Day (Am) November 10 (Friday)
Thanksgiving Day  (Am) November 23 (Thursday)
Immaculate Conception (Arg) December 8 (Friday)
Christmas Day (Arg/Am) December 25 (Monday)
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NOTE: The Embassy closes on all U.S. and Argentine decreed national holidays

G. SPECIAL REQUIREMENTS

Performance/Payment Protection

The Contractor shall furnish some form of payment protection as described in 52.228-13
in the amount of 20% of the contract price. The Contractor shall furnish (1) a performance and
guaranty insurance policy provided by an insurance company acceptable to the Government or
(2) comparable alternate performance security provided by the Government such a letter of
credit/guaranty.

The Contractor shall provide the information required by the paragraph above within ten
(10) calendar days after award. Failure to timely submit the required security may result in
rescinding or termination of the contract by the Government. If the contract is terminated, the
contractor will be liable for those costs as described in FAR 52.249-10, Default (Fixed-Price
Construction), which is included in this purchase order.

The bonds or alternate performance security shall guarantee the Contractor's execution
and completion of the work within the contract time. This security shall also guarantee the
correction of any defects after completion, the payment of all wages and other amounts payable
by the Contractor under its subcontracts or for labor and materials, and the satisfaction or
removal of any liens or encumbrances placed on the work.

The required securities shall remain in effect in the full amount required until final
acceptance of the project by the Government. Upon final acceptance, the penal sum of the
performance security shall be reduced to 10% of the contract price. The security shall remain in
effect for one year after the date of final completion and acceptance, and the Contractor shall pay
any premium required for the entire period of coverage.

Insurance

The Contractor is required by FAR 52.228-5, "Insurance - Work on a Government Installation™
to provide whatever insurance is legally necessary, such as but not limited to, work accident
insurance (ART), life insurance, third party liability insurance, etc. The Contractor shall at its
own expense provide and maintain during the entire performance period the following insurance
amounts:

General Liability (includes premises/operations, collapse hazard, products, completed
operations, contractual, independent contractors, broad form property damage, personal injury)

1. Bodily Injury on or off the site stated in Pesos:

Per Occurrence $ 100.000
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Cumulative $ 300.000

2. Property Damage on or off the site in Pesos:
Per Occurrence $ 50.000
Cumulative $ 150.000

The foregoing types and amounts of insurance are the minimums required. The
Contractor shall obtain any other types of insurance required by local law or that are ordinarily or
customarily obtained in the location of the work. The limit of such insurance shall be as
provided by law or sufficient to meet normal and customary claims.

The Contractor agrees that the Government shall not be responsible for personal injuries
or for damages to any property of the Contractor, its officers, agents, servants, and employees, or
any other person, arising from and incident to the Contractor's performance of this contract. The
Contractor shall hold harmless and indemnify the Government from any and all claims arising
therefrom, except in the instance of gross negligence on the part of the Government.

The Contractor shall obtain adequate insurance for damage to, or theft of, materials and
equipment in insurance coverage for loose transit to the site or in storage on or off the site.

The general liability policy required of the Contractor shall name "the United States of
America, acting by and through the Department of State", as an additional insured with respect to
operations performed under this contract.

Document Descriptions

Supplemental Documents: The Contracting Officer shall furnish from time to time such detailed
drawings and other information as is considered necessary, in the opinion of the Contracting
Officer, to interpret, clarify, supplement, or correct inconsistencies, errors or omissions in the
Contract documents, or to describe minor changes in the work not involving an increase in the
contract price or extension of the contract time. The Contractor shall comply with the
requirements of the supplemental documents, and unless prompt objection is made by the
Contractor within 20 days, their issuance shall not provide for any claim for an increase in the
Contract price or an extension of contract time.

Record Documents. The Contractor shall maintain at the project site:

(1) a current marked set of Contract drawings and specifications indicating all
interpretations and clarification, contract modifications, change orders, or any other
departure from the contract requirements approved by the Contracting Officer; and,

(2) a complete set of record shop drawings, product data, samples and other submittals as
approved by the Contracting Officer.

"As-Built" Documents: After final completion of the work, but before final acceptance thereof,
the Contractor shall provide:
(1) a complete set of "as-built" drawings, based upon the record set of drawings, marked
to show the details of construction as actually accomplished; and,
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(2) record shop drawings and other submittals, in the number and form as required by the
specifications.

Laws and Requlations

The Contractor shall, without additional expense to the Government, be responsible for
complying with all laws, codes, ordinances, and regulations applicable to the performance of the
work, including those of the host country, and with the lawful orders of any governmental
authority having jurisdiction. Host country authorities may not enter the construction site
without the permission of the Contracting Officer. Unless otherwise directed by the Contracting
Officer, the Contractor shall comply with the more stringent of the requirements of such laws,
regulations and orders and of the contract. In the event of a conflict between the contract and
such laws, regulations and orders, the Contractor shall promptly advise the Contracting Officer
of the conflict and of the Contractor's proposed course of action for resolution by the Contracting
Officer.

The Contractor shall comply with all local labor laws, regulations, customs and practices
pertaining to labor, safety, and similar matters, to the extent that such compliance is not
inconsistent with the requirements of this contract.

The Contractor shall give written assurance to the Contracting Officer that all
subcontractors and others performing work on or for the project have obtained all requisite
licenses and permits.

The Contractor shall submit proper documentation and evidence satisfactory to the
Contracting Officer of compliance with this clause.

Construction Personnel

The Contractor shall maintain discipline at the site and at all times take all reasonable
precautions to prevent any unlawful, riotous, or disorderly conduct by or among those employed
at the site. The contractor shall ensure the preservation of peace and protection of persons and
property in the neighborhood of the project against such action. The Contracting Officer may
require, in writing that the Contractor remove from the work any employee that the Contracting
Officer deems incompetent, careless, insubordinate or otherwise objectionable, or whose
continued employment on the project is deemed by the Contracting Officer to be contrary to the
Government's interests.

If the Contractor has knowledge that any actual or potential labor dispute is delaying or
threatens to delay the timely performance of this contract, the Contractor shall immediately give
notice, including all relevant information, to the Contracting Officer.

After award, the Contractor has five calendar days to submit to the Contracting Officer a
list of workers and supervisors assigned to this project for the Government to conduct all
necessary security checks. It is anticipated that security checks will take three weeks to perform.
For each individual the list shall include the information requested in the form provided in
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Attachment 3 “Solicitud de Certificacion de Seguridad para FSN/Contratista”

Failure to provide any of the above information may be considered grounds for rejection
and/or resubmittal of the application. Once the Government has completed the security
screening and approved the applicants a badge will be provided to the individual for access to the
site. This badge may be revoked at any time due to the falsification of data, or misconduct on
site.

Materials and Equipment

All materials and equipment incorporated into the work shall be new and for the purpose
intended, unless otherwise specified. All workmanship shall be of good quality and performed in
a skillful manner that will withstand inspection by the Contracting Officer.

Special Warranties

Any special warranties that may be required under the contract shall be subject to the
stipulations set forth in 52.246-21, "Warranty of Construction”, as long as they are not in
conflict.

The Contractor shall obtain and furnish to the Government all information required to
make any subcontractor's, manufacturer's, or supplier's guarantee or warranty legally binding and
effective. The contractor shall submit both the information and the guarantee or warranty to the
Government in sufficient time to permit the Government to meet any time limit specified in the
guarantee or warranty, but not later than completion and acceptance of all work under this
contract.

Equitable Adjustments

Any circumstance for which the contract provides an equitable adjustment that causes a
change within the meaning of paragraph (a) of the "Changes" clause shall be treated as a change
under that clause; provided, that the Contractor gives the Contracting Officer prompt written
notice (within 20 days) stating:

(a) the date, circumstances, and applicable contract clause authorizing an equitable adjustment
and

(b) that the Contractor regards the event as a changed condition for which an equitable
adjustment is allowed under the contract.

The Contractor shall provide written notice of a differing site condition within 10
calendar days of occurrence following FAR 52.236-2, Differing Site Conditions.

Zoning Approvals and Permits

The Contractor shall be responsible for:
B obtaining proper zoning or other land use control approval for the project
B obtaining the approval of the Contracting Drawings and Specifications
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B paying fees due for the foregoing; and,
B for obtaining and paying for the initial building permits.

H. CLAUSES

52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and
effect as if they were given in full text. Upon request, the Contracting Officer will make their full
text available. Also, the full text of a clause may be accessed electronically at this/these

address(es):

http://lwww.arnet.gov/far or, http://farsite.hill.af.mil/search.htm

These addresses are subject to change. If the Federal Acquisition Regulation (FAR) is not
available at the locations indicated above, use the Dept. of State Acquisition Website at
http://www.statebuy.gov/home.htm to see the links to the FAR. You may also use an Internet
“search engine” (e.g., Yahoo, Excite, Alta Vista, etc.) to obtain the latest location of the most

current FAR.

FEDERAL ACQUISITION REGULATION (48 CFR CH. 1)

Clause Title and Date

52.209-6 Protecting the Government's Interest When Subcontracting with
Contractors Debarred, Suspended, or Proposed for Debarment
(JAN 2005)

52.213-4 Terms and Conditions-Simplified Acquisitions (Other than Commercial
Items) (JAN 2005)

52.222-1 Notice to the Government of Labor Disputes (FEB 1997)

52.222-19 Child Labor — Cooperation with Authorities and Remedies (JAN 2004)

52.225-10 Notice of Buy American Act/Balance of Payments Program—
Construction Materials (FEB 2000)

52.225-13 Restrictions on Certain Foreign Purchases (DEC 2003)

52.225-14 Inconsistency between English Version and Translation of
Contract (AUG 1989)

52.228-4 Workers” Compensation and War-Hazard Insurance Overseas (APR 1984)

52.228-5 Insurance - Work on a Government Installation (JAN 1997)

52.228-11 Pledges of Assets (FEB 1990)

52.228-13 Alternative Payment Protection (JUL 2000)
a) insurance coverage; c) 10 days

52.229-6 Taxes - Foreign Fixed-Price Contracts (JUN 2003)

52.232-5 Payments under Fixed-Price Construction Contracts (SEP 2002)

52.232-8 Discounts for Prompt Payment (FEB 2002)

52.232-11 Extras (APR 1984)

52.232-18 Availability of Funds (APR 1984)

52.232-24 Prohibition of Assignment of Claims (JAN 1986)

52.232-27 Prompt Payment for Construction Contracts (OCT 2003)
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52.232-33

52.232-34

52.233-1
52.233-3
52.236-2
52.236-3
52.236-5
52.236-6
52.236-7
52.236-8
52.236-9

52.236-10
52.236-11
52.236-12
52.236-14
52.236-15
52.236-21
52.236-26
52.242-14
52.243-4
52.243-5
52.244-6
52.245-4
52.246-12
52.246-21
52.249-2

52.249-10
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Payment by Electronic Funds Transfer — Central Contractor Registration
(OCT 2003)

Payment by Electronic Funds Transfer — Other than Central Contractor
Registration (MAY 1999)

Disputes (JUL 2002) Alternate | (DEC 1991)

Protest after Award (AUG 1996)

Differing Site Conditions (APR 1984)

Site Investigation and Conditions Affecting the Work (APR 1984)
Material and Workmanship (APR 1984)

Superintendence by the Contractor (APR 1984)

Permits and Responsibilities (NOV 1991)

Other Contracts (APR 1984)

Protection of Existing Vegetation, Structures,

Equipment, Utilities, and Improvements (APR 1984)
Operations and Storage Areas (APR 1984)

Use and Possession Prior to Completion (APR 1984)

Cleaning Up (APR 1984)

Availability and Use of Utility Services (APR 1984)
Schedules for Construction Contracts (APR 1984)
Specifications and Drawings for Construction (FEB 1997)
Preconstruction Conference (FEB 1995)

Suspension Of Work (APR 1984)

Changes (AUG 1987)

Changes and Changed Conditions (APR 1984)

Subcontracts for Commercial Items (DEC 2004)
Government-Furnished Property (Short Form) (JUN 2003)
Inspection of Construction (AUG 1996)

Warranty of Construction (APR 1984)

Termination for Convenience of the Government (Fixed-Price)
(MAY 2004) Alternate | (APR 1984)

Default (Fixed-Price Construction) (APR 1984)

The following clauses are set forth in full text:

DEPARTMENT OF STATE ACQUISITION REGULATION (DOSAR) CLAUSES

652.242-73 AUTHORIZATION AND PERFORMANCE (AUG 1999)

(a) The contractor warrants the following:

(1) That is has obtained authorization to operate and do business in the country or countries in
which this contract will be performed;

(2) That is has obtained all necessary licenses and permits required to perform this contract;

and,

(3) That it shall comply fully with all laws, decrees, labor standards, and regulations of said
country or countries during the performance of this contract.
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(b) If the party actually performing the work will be a subcontractor or joint venture partner,
then such subcontractor or joint venture partner agrees to the requirements of paragraph (a) of
this clause.

652.228-70 INDEMNIFICATION (JULY 1988)

The Contractor expressly agrees to indemnify and to save the Government, its officers, agents,
servants, and employees harmless from and against any claim, loss, damages, injury, and
liability, however caused, resulting from or arising out of the Contractor's fault or negligence in
connection with the performance of work under this contract. Further, any negligence or alleged
negligence of the Government, its officers, agents, servants, or employees, shall not bar a claim
for indemnification unless the act or omission of the Government, its officers, agents, servants,
or employees is the sole competent, and producing cause of such claim, loss, damages, injury, or
liability.

652.243-70 NOTICES (AUG 1999)

Any notice or request relating to this contract given by either party to the other shall be in
writing. Said notice or request shall be mailed or delivered by hand to the other party at the
address provided in the schedule of the contract. All modifications to the contract must be made
in writing by the contracting officer.

652.229-71 PERSONAL PROPERTY DISPOSITION AT POSTS ABROAD (AUG 1999)

Regulations at 22 CFR Part 136 require that U.S. Government employees and their families do
not profit personally from sales or other transactions with persons who are not themselves
entitled to exemption from import restrictions, duties, or taxes. Should the contractor experience
importation or tax privileges in a foreign country because of its contractual relationship to the
United States Government, the contractor shall observe the requirements of 22 CFR

Part 136 and all policies, rules, and procedures issued by the chief of mission in that foreign
country.

I. LIST OF ATTACHMENTS

ATTACHMENT NO.  DESCRIPTION OF ATTACHMENT NO.PAGES
Attachment 1 Breakdown of Price by Divisions 1
Attachment 2 Project Specifications 9
Attachment 3 Form for Biographic data 5

J. QUOTATION INFORMATION

A QUALIFICATIONS OF OFFERORS
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Offerors/quoters must be technically qualified and financially responsible to perform the

work described in this solicitation. At a minimum, each Offeror/Quoter must meet the following
requirements:

B.

1) Be able to understand written and spoken English;

(2) Have an established business with a permanent address and telephone listing;

3 Be able to demonstrate prior construction experience with suitable references;

4) Have the necessary personnel, equipment and financial resources available to
perform the work;

(5) Have all licenses and permits required by local law;

(6) Meet all local insurance requirements;

@) Have the ability to obtain or to post adequate performance security, such as
bonds, irrevocable letters of credit or guarantees issued by a reputable financial
institution;

(8) Have no adverse criminal record; and

9) Have no political or business affiliation which could be considered contrary to the
interests of the United States.

(10)  List of personnel and copies of salary receipts; employer registration code
(CUIL): evidence of employee registration (““clave de alta temprana”), evidence
of retirement system registration; evidence of payment of social welfare and trade
union contribution and employer contributions.

SUBMISSION OF QUOTATIONS

This solicitation is for the performance of the construction services described in SCOPE

OF WORK, and the Attachments which are a part of this request for quotation.

Each quotation must consist of the following:

Volume Title No. of Copies*
|
1.1 Standard Form 1442 including a completed 1

1.2

Attachment 1, "BREAKDOWN OF
PROPOSAL PRICE BY DIVISIONS OF SPECIFICATIONS.

Section L, “Representations, certifications and other statements of offerors or quoters”,

duly completed and signed.

Performance schedule in the form of a "bar 1
chart" and Business Management/Technical Proposal.

Mail the complete quotation to the following address:

Embajada de los Estados Unidos de América
Atencion:Jefe de Servicios Generales

Ref: Presupuesto Acceso Oro

Colombia 4300
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(C14256MN) Buenos Aires
Or by hand

Embajada de los Estados Unidos de América
Atencion:Jefe de Servicios Generales

Ref: Presupuesto Acceso Oro

Cervifio 4320 (puesto junto a la Bandera)

The Offeror/Quoter shall identify and explain/justify any deviations, exceptions, or
conditional assumptions taken with respect to any of the instructions or requirements of this
request for quotation in the appropriate volume of the offer.

Volume IlI: Performance schedule and Business Management/Technical Proposal.

@) Present the performance schedule in the form of a "bar chart" indicating when
the various portions of the work will be commenced and completed within the required schedule.
This bar chart shall be in sufficient detail to clearly show each segregable portion of work and
its planned commencement and completion date.

(b) The Business Management/Technical Proposal shall be in three parts, including
the following information:

Part 1: Proposed Work Information - Provide the following:

(1) A list of the names, addresses and telephone numbers of the owners, partners,
and principal officers of the Offeror;

(2) The name and address of the Offeror's field superintendent for this project;

(3) A list of the names, addresses, and telephone numbers of subcontractors and
principal materials suppliers to be used on the project, indicating what portions of the work will
be performed by them; and,

(4) Bar chart indicating various portions of the work; when work will commence
and be completed in each section.

Part 2: Experience and Past Performance - List all contracts and subcontracts your
company has held over the past three years for the same or similar work. Provide the following
information for each contract and subcontract:

(1) Customer's name, address, and telephone numbers of customer's lead contract
and technical personnel,

(2) Date of the contract award place(s) of performance, completion dates; and
price;
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(3) Brief description of the work, including responsibilities; and
(4) Any litigation currently in process or occurring within last 5 years.

Part 3: Financial, commercial and legal status- Submit the following documents:

(1) Certificate for contracting (*““Certificado Fiscal para Contratar’) issued by
AFIP or equivalent evidence of the offeror’s compliance with tax and social security payments.

(2) Certificate issued by the trade union organization stating current status of
contribution payments required by Argentine laws.

(3) Most recent Income (profit-loss) statement that shows profitability for the past
fiscal year; balance sheet that shows the assets owned and the claims against those assets, or
what a firm owns and what it owes; and cash flow statement that shows the firm’s sources and
uses of cash during the most recent accounting period.

(4) Copy of the corporation contract.

(5) Statement from reliable insurance company expressing that will provide the
insurance coverage required by the contract.

(6) Reference from the offeror’s suppliers with brief description of the
commercial and financial relationship.

(7) Certification of credit and financial operations issued by the offeror’s banks.
(8) Registration number in Commerce Public Register.

(9) Evidence of registration in AFIP (CUIT, income and profit taxes,
contributions to social security)

C. SITE VISIT (FEB 1995) FAR52.236-27

The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and
Conditions Affecting the Work, will be included in any contract awarded as a result of this
solicitation. Accordingly, offerors or quoters are urged and expected to inspect the site where
the work will be performed.

(a)A site visit has been schedule for September 13 at 10:30 hours.

(b)Participants will meet at the residence entrance on Oro 3021, Federal Capital.

Offerors should submit list of attendees not later than September 11 at 10:30 hours by e-mail
BuenosAires-GSO@state.gov or fax 5777-4220. List shall include complete name of each
attendee, identity card number and company that represent. No verbal questions will be taken
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during the visit. All questions are to be submitted in writing in accordance with paragraph D
below.

D CONSULTATION

Offerors may submit written questions until 10:30 P.M on September 14. Written questions may
be submitted by e-mail BuenosAires-GSO@state.gov. or fax 5777-4220. If the answer requires
a change to the solicitation, the Government will issue a solicitation amendment.

E. MAGNITUDE OF CONSTRUCTION PROJECT

It is anticipated that the range in price of this contract will be the equivalent in Argentine
pesos of less than US$ 25.000.

F LATE QUOTATIONS. Late quotations shall be handled in accordance with FAR

G._52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates the following provisions by reference, with the same force and effect
as if they were given in full text. Upon request, the Contracting Officer will make their full text
available. The offeror is cautioned that the listed provisions may include blocks that must be
completed by the offeror and submitted with its quotation or offer. In lieu of submitting the full
text of those provisions, the offeror may identify the provision by paragraph identifier and
provide the appropriate information with its quotation or offer. Also, the full text of a
solicitation provision may be accessed electronically at:

http://www.arnet.gov/far/ or, http://farsite.hill.af.mil/search.htm

These addresses are subject to change. If the Federal Acquisition Regulation (FAR) is not
available at the locations indicated above, use of an Internet "search engine" (such as, Yahoo,
Infoseek, Alta Vista, etc.) is suggested to obtain the latest location of the most current FAR.
http://www.statebuy.gov/home.htm

FEDERAL ACQUISITION REGULATION (48 CFR CH. 1)
52.215-1 INSTRUCTIONS TO OFFERORS--COMPETITIVE ACQUISITION (JAN 2004),
which is incorporated by reference into this solicitation.

THE FOLLOWING DOSAR PROVISION IS PROVIDED IN FULL TEXT:

652.236-70 ACCIDENT PREVENTION (APR 2004).

(@) General. The contractor shall provide and maintain work environments and
procedures which will safeguard the public and Government personnel, property, materials,
supplies, and equipment exposed to contractor operations and activities; avoid interruptions of
Government operations and delays in project completion dates; and, control costs in the
performance of this contract. For these purposes, the contractor shall:
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(1) Provide appropriate safety barricades, signs and signal lights;

(2) Comply with the standards issued by any local government authority having
jurisdiction over occupational health and safety issues; and,
(3) Ensure that any additional measures the contracting officer determines to be
reasonably necessary for this purpose are taken.

(4) For overseas construction projects, the contracting officer shall specify in writing
additional requirements regarding safety if the work involves:

(i) Scaffolding;

(i) Work at heights above two (2) meters;

(iii) Trenching or other excavation greater than one (1) meter in depth;
(iv) Earth moving equipment;

(v) Temporary wiring, use of portable electric tools, or other recognized electrical
hazards. Temporary wiring and portable electric tools require the use of a ground fault circuit
interrupter (GFCI) in the affected circuits; other electrical hazards may also require the use of a
GFCl;

(vi) Work in confined spaces (limited exits, potential for oxygen less that 19.5 percent
or combustible atmosphere, potential for solid or liquid engulfment, or other hazards considered
to be immediately dangerous to life or health such as water tanks, transformer vaults, sewers,
cisterns, etc.);

(vii) Hazardous materials — a material with a physical or health hazard including but
not limited to, flammable, explosive, corrosive, toxic, reactive or unstable, or any operations
which creates any kind of contamination inside an occupied building such as dust from
demolition activities, paints, solvents, etc.; or

(viii) Hazardous noise levels.

(b) Records. The contractor shall maintain an accurate record of exposure data on all
accidents incident to work performed under this contract resulting in death, traumatic injury,
occupational disease, or damage to or theft of property, materials, supplies, or equipment. The
contractor shall report this data in the manner prescribed by the contracting officer.

(c) Subcontracts. The contractor shall be responsible for its subcontractors'
compliance with this clause.

(d) Written program. Before commencing work, the contractor shall:
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(1) Submit a written plan to the contracting officer for implementing this clause. The
plan shall include specific management or technical procedures for effectively controlling
hazards associated with the project; and,

(2) Meet with the contracting officer to discuss and develop a mutual understanding
relative to administration of the overall safety program.

(e) Notification . The contracting officer shall notify the contractor of any non-
compliance with these requirements and the corrective actions required. This notice, when
delivered to the contractor or the contractor's representative on site, shall be deemed sufficient
notice of the non-compliance and corrective action required. After receiving the notice, the
contractor shall immediately take corrective action. If the contractor fails or refuses to promptly
take corrective action, the contracting officer may issue an order suspending all or part of the
work until satisfactory corrective action has been taken. The contractor shall not be entitled to
any equitable adjustment of the contract price or extension of the performance schedule on any
suspension of work order issued under this clause.

K. EVALUATION CRITERIA

Award will be made to the lowest priced, acceptable, responsible quoter. The Government
reserves the right to reject quotations that are unreasonably low or high in price.

The Government will determine acceptability by assessing the offeror's compliance with the
terms of the RFQ. The Government will determine responsibility by analyzing whether the
apparent successful quoter complies with the requirements of FAR 9.1, including:

« ability to comply with the required performance period, taking into consideration all existing
commercial and governmental business commitments;

« satisfactory record of integrity and business ethics;
e necessary organization, experience, and skills or the ability to obtain them;
e necessary equipment and facilities or the ability to obtain them; and

« otherwise qualified and eligible to receive an award under applicable laws and regulations.
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L. REPRESENTATIONS, CERTIFICATIONS AND OTHER
STATEMENTS OF OFFERORS OR QUOTERS

L.1  52.204-3 TAXPAYER IDENTIFICATION (OCT 1998)

(a) Definitions.

"Common parent"”, as used in this provision, means that corporate entity that owns or
controls an affiliated group of corporations that files its Federal income tax returns on a
consolidated basis, and of which the offeror is a member.

"Taxpayer Identification Number (TIN)", as used in this provision, means the number
required by the IRS to be used by the offeror in reporting income tax and other returns. The TIN
may be either a Social Security Number or an Employer Identification Number.

(b) All offerors must submit the information required in paragraphs (d)through (f) of this
provision in order to comply with debt collection requirements of 31 U.S.C. 7701(c) and 3325
(d), reporting requirements of 26 USC 6041, 6041A, and 6050M and implementing regulations
issued by the Internal Revenue Service (IRS). If the resulting contract is subject to the reporting
requirements described in FAR 4.904, the failure or refusal by the offeror to furnish the
information may result in a 31 percent reduction of payments otherwise due under the contract.

(c) The TIN may be used by the Government to collect and report on any delinquent
amounts arising out of the offeror’s relationship with the Government (31 USC 7701( ¢)(3)). If
the resulting contract is subject to the payment reporting requirements described in FAR 4.904,
the TIN provided hereunder may be matched with IRS records to verify the accuracy of the
offeror’s TIN.

(d) Taxpayer Identification Number (TIN).

TIN:

____TIN has been applied for.

____TINis not required because:

___ Offeror is a nonresident alien, foreign corporation, or foreign partnership that does
not have income effectively connected with the conduct of a trade or business in the U.S. and
does not have an office or place of business or a fiscal paying agent in the U.S.;

___Offeror is an agency or instrumentality of a foreign government;

___Offeror is an agency or instrumentaltiy of the Federal Government.

(e) Type of Organization.

___Sole Proprietorship;

__Partnership:

__ Corporate Entity (not tax exempt);

__ Corporate Entity (tax emempt);

___ Government entity (Federal, State, or local);

__ Foreign government;

__International organization per 26 CFR 1.6049-4;

___ Other

(f) Common Parent.

____ Offeror is not owned or controlled by a common parent as defined in paragraph (a)
of this clause.

____Name and TIN of common parent;
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Name
TIN
(End of provision)

L.2 52.204-6 CONTRACTOR IDENTIFICATION NUMBER -DATA UNIVERSAL
NUMBERING SYSTEM (DUNS) NUMBER (OCT 2003)

@ The offeror shall enter, in the block with its name and address on the cover page
of its offer, the annotation “DUNS” or “DUNS+4” followed by the DUNS number or DUNS+4
that identifies the offeror’s name and address exactly as stated in the offer. The DUNS number if
a nine-digit number assigned by Dun and Bradstreet Information Services. The DUNS+4 is the
DUNS number plus a 4-character suffix that may be assigned at the discretion of the offeror to
establish additional CCR records for identifying alternative Electronic Funds Transfer (EFT)
accounts (see Subpart 32.11) for the same parent company.

If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to

obtain one.

An offeror may obtain a DUNS number-

If located within the United States, by calling Dun and Bradstreet at 1-866-705-5711 or via the

Internet at http://www.dnb.com; or

If located outside the United States, by contacting the local Dun and Bradstreet office. (see footnote *)
(2) The offeror should be prepared to provide the following information:

Company legal business name.

Tradestyle, doing business, or other name by which your entity is commonly recognized.

Company physical street address, city, state and Zip Code.

Company mailing address, city, state and Zip Code (if separate from physical)

Company telephone number

Date the company was started.

Number of employees at your location.

Chief executive officer/key manager.

Line of business (industry)

Company Headquarters name and address (reporting relationship within your entity).

L.3  52.204-7 CENTRAL CONTRACTOR REGISTRATION (OCT 2003)

(a) Definitions. As used in this clause—

“Central Contractor Registration (CCR) database” means the primary Government repository
for Contractor information required for the conduct of business with the Government.

“Data Universal Numbering System (DUNS) number” means the 9-digit number assigned by
Dun and Bradstreet, Inc. (D&B) to identify unique business entities.

“Data Universal Numbering System +4 (DUNS+4) number” means the DUNS number
assigned by D&B plus a 4-character suffix that may be assigned by a business concern. (D&B
has no affiliation with this 4-character suffix.) This 4-character suffix may be assigned at the
discretion of the business concern to establish additional CCR records for identifying alternative
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Electronic Funds Transfer (EFT) accounts (see the FAR at Subpart 32.11) for the same parent
concern.

“Registered in the CCR database” means that—

(1) The Contractor has entered all mandatory information, including the DUNS number or
the DUNS+4 number, into the CCR database; and

(2) The Government has validated all mandatory data fields and has marked the record
“Active.”

(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective
awardee shall be registered in the CCR database prior to award, during performance, and through
final payment of any contract, basic agreement, basic ordering agreement, or blanket purchasing
agreement resulting from this solicitation.

(2) The offeror shall enter, in the block with its name and address on the cover page of its
offer, the annotation “DUNS” or “DUNS +4” followed by the DUNS or DUNS +4 number that
identifies the offeror’s name and address exactly as stated in the offer. The DUNS number will
be used by the Contracting Officer to verify that the offeror is registered in the CCR database.

(c) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly
to obtain one.

(1) An offeror may obtain a DUNS number—

(1) If located within the United States, by calling Dun and Bradstreet at 1-866-705-5711
or via the Internet at http://www.dnb.com; or
(ii) If located outside the United States, by contacting the local Dun and Bradstreet office

(see footnote) ™

(2) The offeror should be prepared to provide the following information:

(i) Company legal business.

(ii) Tradestyle, doing business, or other name by which your entity is commonly
recognized.

(iii) Company Physical Street Address, City, State, and ZIP Code.

(iv) Company Mailing Address, City, State and ZIP Code (if separate from physical).

(v) Company Telephone Number.

(vi) Date the company was started.

(vii) Number of employees at your location.

(viii) Chief executive officer/key manager.

(ix) Line of business (industry).

(x) Company Headquarters name and address (reporting relationship within your entity).

(d) If the Offeror does not become registered in the CCR database in the time prescribed by

the Contracting Officer, the Contracting Officer will proceed to award to the next otherwise
successful registered Offeror.

* Av.Corrientes 456 -8 fl Off 81 tel 5556-3100 ext 3370
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(e) Processing time, which normally takes 48 hours, should be taken into consideration when
registering. Offerors who are not registered should consider applying for registration
immediately upon receipt of this solicitation.

(F) The Contractor is responsible for the accuracy and completeness of the data within the
CCR database, and for any liability resulting from the Government’s reliance on inaccurate or
incomplete data. To remain registered in the CCR database after the initial registration, the
Contractor is required to review and update on an annual basis from the date of initial
registration or subsequent updates its information in the CCR database to ensure it is current,
accurate and complete. Updating information in the CCR does not alter the terms and conditions
of this contract and is not a substitute for a properly executed contractual document.

(9)

(1)

() If a Contractor has legally changed its business name, “doing business as” name, or
division name (whichever is shown on the contract), or has transferred the assets used in
performing the contract, but has not completed the necessary requirements regarding novation
and change-of-name agreements in Subpart 42.12, the Contractor shall provide the responsible
Contracting Officer a minimum of one business day’s written notification of its intention to
(A) change the name in the CCR database; (B) comply with the requirements of Subpart 42.12 of
the FAR; and (C) agree in writing to the timeline and procedures specified by the responsible
Contracting Officer. The Contractor must provide with the notification sufficient documentation
to support the legally changed name.

(i1) If the Contractor fails to comply with the requirements of paragraph (g)(1)(i) of this
clause, or fails to perform the agreement at paragraph (g)(1)(i)(C) of this clause, and, in the
absence of a properly executed novation or change-of-name agreement, the CCR information
that shows the Contractor to be other than the Contractor indicated in the contract will be
considered to be incorrect information within the meaning of the “Suspension of Payment”
paragraph of the electronic funds transfer (EFT) clause of this contract.

(2) The Contractor shall not change the name or address for EFT payments or manual
payments, as appropriate, in the CCR record to reflect an assignee for the purpose of assignment
of claims (see FAR Subpart 32.8, Assignment of Claims). Assignees shall be separately
registered in the CCR database. Information provided to the Contractor’s CCR record that
indicates payments, including those made by EFT, to an ultimate recipient other than that
Contractor will be considered to be incorrect information within the meaning of the “Suspension
of payment” paragraph of the EFT clause of this contract.

(h) Offerors and Contractors may obtain information on registration and annual confirmation
requirements via the internet at http://www.ccr.gov or by calling 1-888-227-2423, or 269-961-
5757.

L.4 52.204-8 ANNUAL REPRESENTATIONS AND CERTIFICATIONS
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(JAN 2005)

(@)(2) If the clause at 52.204—7, Central Contractor Registration, is included in this solicitation,
paragraph (b) of this provision applies.

(2) If the clause at 52.204—7 is not included in this solicitation, and the offeror is currently
registered in CCR, and has completed the ORCA electronically, the offeror may choose to use
paragraph (b) of this provision instead of completing the corresponding individual
representations and certifications in the solicitation. The offeror shall indicate which option
applies by checking one of the following boxes:

[ 1 (i) Paragraph (b) applies.

[ ] (ii) Paragraph (b) does not apply and the offeror has completed the individual representations
and certifications in the solicitation.

(b) The offeror has completed the annual representations and certifications electronically via the
Online Representations and Certifications Application (ORCA) website at http://orca.bpn.gov.
After reviewing the ORCA database information, the offeror verifies by submission of the offer
that the representations and certifications currently posted electronically have been entered or
updated within the last 12 months, are current, accurate, complete, and applicable to this
solicitation (including the business size standard applicable to the NAICS code referenced for
this solicitation), as of the date of this offer and are incorporated in this offer by reference (see
FAR 4.1201); except for the changes identified below

[offeror to insert changes, identifying change by clause number, title, date].

These amended representation(s) and/or certification(s) are also incorporated in this offer and are
current, accurate, and complete as of the date of this offer.

FAR Title Date Change
Clause
#

Any changes provided by the offeror are applicable to this solicitation only, and do not result in
an update to the representations and certifications posted on ORCA.

L.5 AUTHORIZED CONTRACT ADMINISTRATOR

If the offeror does not fill-in the blanks below, the official who signed the offer will be deemed
to be the offeror's representative for Contract Administration, which includes all matters
pertaining to payments.

Name:

Address:
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Telephone Number:

L.6 DEFENSE BASE ACT INSURANCE — COVERED CONTRACTOR EMPLOYEES

(a) Bidders/Offerors shall indicate below whether or not any of the following categories of
employees will be employed on the resultant contract, and, if so, the number of such employees:

Category Yes/No Number

(1) United States citizens or residents

(2) Individuals hired in the United States, regardless of

citizenship

(3) Local nationals or third country nationals where contract Local nationals:

performance takes place in a country where there are no local

workers’ compensation laws Third Country
Nationals:

(4) Local nationals or third country nationals where contract Local nationals:

performance takes place in a country where there are local

workers’ compensation laws Third Country
Nationals:

(b) If the bidder/offeror has indicated “yes” in block (a)(4) of this provision, the bidder/offeror
shall submit, as part of its offer, a statement that indicates that such local nationals and/or third
country nationals will be provided workers’ compensation coverage against the risk of work
injury or death under a local workers’ compensation law. For those employees, the
bidder/offeror shall also assume liability toward the employees and their beneficiaries for war-
hazard injury, death, capture, or detention, in accordance with the clause at FAR 52.228-4.

(c) If the bidder/offeror has indicated “yes” in blocks (a)(1), (2), or (3) of this provision, the
bidder/offeror shall compute Defense Base Act insurance costs covering those employees
pursuant to the terms of the contract between the Department of State and the Department’s
Defense Base Act insurance carrier at the rates specified in DOSAR 652.228-74. If DOSAR
provision 652.228-74 is not included in this solicitation, the bidder/offeror shall notify the
contracting officer before the closing date so that the solicitation can be amended accordingly.
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ITEM LABOR MATERIAL OVERHEAD | PROFIT TOTAL
1 General Requirements $ $ $ $ $
2. Site work $ $ $ $ $
3. Masonry $ $ $ $ $
4. Metals $ $ $ $ $
5. Wood and plastic $ $ $ $ $
6. Doors and windows $ $ $ $ $
7. Finishes $ $ $ $ $
8. Electrical $ $ $ $ $
9. Plumbing $ $ $ $ $
TOTAL $ $ $ $ $
*) PROPOSAL PRICE TOTAL: IN PESOS, IVA INCLUDED (final consumer)
Offeror: Date
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ATTACHMENT #2

PROJECT SPECIFICATIONS

1. INTRODUCCION
Introduction

2. ENTRADA VEHICULAR
Vehicle access

3. ESPECIFICACIONES GENERALES
General Specifications

4. ESPECIFICACIONES DE SEGURIDAD
Safety requirements

5. ESPECIFICACIONES GENERALES SOBRE INSTALACION SANITARIA
Plumbing general specifications

6. ESPECIFICACIONES GENERALES SOBRE INSTALACIONES ELECTRICAS
Electrical installation general specifications

1. ESPECIFICACIONES GENERALES SOBRE PINTURA
Painting General Specifications

8. COLOCACION BLOQUES DE HORMIGON
Installation of concrete blocks
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EMR - Oro entrance / greenhouse
July 2006

INTRODUCCION
Se construir&A una nueva area de acceso sobre la entrada de Oro vehicular.

Debera delimitarse la zona de obra, y no obstruir el acceso peatonal durante el transcurso de
los trabajos. El personal tendra que tener su propio obrador y bafios quimicos.

Se liberara un espacio de 6.50 m. paralelo a la linea de frente, se nivelara y se pavimentara
para poder tener un playén donde esta el portén corredizo.

Se construird un murete de contencién del talud de tierra, acceso al nivel superior mediante
escalones y solados en la parte superior.

Se desmantelara parte de la estructura del invernadero dejando solamente 4 mdédulos que
seran re-acondicionados.

Se construirda una plataforma de hormigén en la cual se montaran dos casillas premoldeadas.
Es importante seguir las instrucciones y respetar las dimensiones correspondientes que
garantizaran un facil montaje.

Entrada vehicular

Se realizara el movimiento de tierra necesario y suficiente para liberar la zona y retirar una capa
de 30 cm. por debajo del nivel de piso que permita la correcta colocaciéon de los bloques de
hormigoén de piso.

Hay que tener en cuenta que el sustrato no es muy firme y que la utilizacion de maquinarias
para el retiro de tierra quizas no resulte la opcion, hay que tratar de evitar que la maquina se
encaje en el piso. La tierra retirada sera cargada en camiones o volquetes y sera retirada de la
obra. Habra que prestar especial atencion a las cafierias existentes pluviales que corren por
piso (de fundicién) y unos cafios de PVC que encamisan conexiones de video.

Se utilizaran los bloques de hormigbn para pavimento articulados que estan en EMR
(aproximadamente 70 m2) el resto del material debera ser provisto por la Empresa de la misma
calidad y marca que el existente. Para su correcta colocaciéon habra que seguir las
instrucciones que se indican en apartado especial. Se tendra especial atencidon a las
pendientes de los solados. Los desagiies pluviales seran construidos como indica en planos y se
conectaran al sistema existente.

El murete de contencion de la tierra sera realizado en hormigoén, tendra la altura que se indica
en planos. La escalera que conectara ambos niveles sera realizada también en hormigdn con
terminacion superficial rodillada.

Se llevara hacia la plataforma para montar las casillas una conexion eléctrica subterranea que
guedara en suspenso para futuras conexiones.
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Invernadero

La actual estructura metalica sera desmontada en partes y re acondicionada a los
requerimientos. Cuatro seran los médulos que permaneceran en pie. El resto de la estructura
debera ser retirada de la obra por la Empresa. Se preparara la estructura metalica para
albergar puertas en ambos testeros, se retiraran todas las piezas sueltas y en malas condiciones
reemplazandolas por piezas nuevas. Se lijara profundamente toda superficie de dicha
estructura, se pintara con convertidor de 6xido y se daran dos manos de esmalte sintético
metalizado. La superficie del techo sera cubierta con chapas traslicidas y los laterales con
plasticos fijos en la parte superior e izables para garantizar una correcta ventilaciéon. Las puertas
seran realizadas con estructura metalica y cerramiento de policarbonato traslicido a definir por
la Direccion de obra. Llevara picaporte y cerradura.

Casillas

Las casillas estan compuestas por piezas a ensamblar sobre una plataforma de hormigén. Es
fundamental que sean respetadas las dimensiones indicadas para garantizar un correcto
montaje de partes. Las piezas componentes de las casillas seran entregadas en obra por parte
de la Embajada y se le entregara a la Empresa también un manual con instrucciones para el
montaje. Previamente a encarar el trabajo, debera chequearse que estén todas las partes
componentes del sistema.

E. ESPECIFICACIONES GENERALES

1.- El contratista proveera la totalidad de la mano de obra especializada y supervision idénea,
en forma permanente en el lugar, durante todo el curso de los trabajos. Igualmente proveera
Direccién de Obra profesional, técnicamente responsable, en forma periédica de acuerdo a
los requerimientos de la Embajada

2.- El contratista proveera todos los materiales, excepto los que especificamente se indiquen
como provistos por la Embajada. Estos seran nuevos, sin uso y de marca reconocida en el
mercado. En caso de instalaciones seran los aprobados por las normas de las compairiias
proveedoras de servicios, IRAM y ASTM.

La Embajada podra requerir muestras de materiales y/ o trabajos previos a la ejecucion de las
tareas y aceptar o rechazar los mismos proponiendo otros que estime mas adecuados vy
convenientes.

3.- El contratista proveera la totalidad de los equipos, herramientas, enseres, transporte, ayuda
de gremios, volquetes, limpieza periddica y final durante toda la duracién de los trabajos.

El retiro de los escombros producidos y la provision de los materiales necesarios sera siempre
embolsado o en sus embalajes y/ o envases originales.

Los materiales se recibirAn al momento de su utilizacién, no se admitira utilizar la obra como
depdsito de los mismos.

Del mismo modo, los escombros se retiraran en forma inmediata a su produccién, no
autorizandose la acumulaciéon de los mismos.
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4.- En virtud que las tareas a desarrollar seran en areas de uso permanente y cotidiano, con
amoblamiento e instalaciones incluidos, el contratista debera arbitrar los medios necesarios
para la absoluta proteccion de superficies, revestimientos, muebles, equipos e instalaciones de
cualquier dafno posible que el desarrollo de los trabajos pudiera producir en los mismos.

Igualmente se debera aislar y sellar perfectamente el area de trabajo para reducir al minimo
ruidos, polvo y otras perturbaciones en zonas contiguas. Se instalaran caminos y revestimientos
provisorios en los sectores ajenos a la obra donde deba circular personal con materiales o
equipos.

Todas las protecciones que sean necesarias para dar cumplimiento a los requerimientos
referidos deberan ser constantes y permanentes a lo largo de toda la obra, de forma tal que,
aquellas que por cualquier causa se deterioren o no pudieran cumplir con los fines para las que
fueran instaladas seran repuestas inmediatamente.

El contratista deberad maximizar estas indicaciones a los efectos de evitar toda perturbacion en
las actividades propias de la Embajada o deterioro de sus bienes, caso contrario sera
responsable de los dafios y su restitucion en la forma y condiciones que disponga la Embajada.

5.- El contratista estudiard cuidadosamente la propuesta ya que no se admitirAn mayores
costos ni adicionales. En caso de planos adjuntos, todas las referencias seran respecto de los
mismos cuyas medidas, caracteristicas y detalles deberan ser verificados en el lugar.

Todas las cantidades reflejan con aproximacion las areas en las que se deben ejecutar los
trabajos y no incluyen sectores adyacentes que pudieran verse afectados necesariamente, los
gue igualmente deben ser tenidos en cuenta.

6.- Deberan ejecutarse todos las tareas, ya sean principales y accesorias que, aunque pudieran
no estar detallados en el pliego adjunto, fueran necesarios para la completa, correcta y total
terminacion de los trabajos en tiempo, forma, de acuerdo con las reglas del arte de la
construccion y segun el fin para el que fueron destinadas.

7.- En todos los casos los trabajos deberan ajustarse a las normas de las empresas proveedoras
de servicios, IRAM y cdédigos de edificacion de los municipios respectivos, que de no existir se
tendréa en cuenta el de la ciudad de Bs As.

8.- Dadas las particulares condiciones del edificio donde se desarrollaran las actividades, las
mismas estaran sujetas a determinadas medidas de control y seguridad, mas alla de las propias
de la obra y que no son habituales en otros ambitos. Por ello, y dada la incidencia que estas
tendran en el desarrollo de los trabajos, es de suma importancia su evaluacion a la hora de
presupuestar y la mayor atencion al momento de la ejecucion de las tareas.

9.- Todas las actividades a cargo de contratista estaran controladas por la Supervisidn de Obra
a cargo de la Embajada. Los movimientos y tareas de todos los operarios del contratista y sus
actividades principales y accesorias dentro del edificio se ejecutaran a la vista de la escolta
designada y provista por la Embajada.

Por lo expuesto, todos los ingresos, retiros y desplazamientos, tanto de operarios como de
materiales, se coordinaran previamente con la escolta y se ejecutaran en conjunto,
independiente de la cantidad o variedad de los gremios participantes y operarios involucrados,
evitando toda dispersion del personal fuera de su vista.
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Del mismo modo, todos los operarios del contratista deberan observar las indicaciones de la
escolta sobre movimientos, oportunidad de ingreso a determinados lugares, comportamientos,
limpieza, higiene y seguridad, tanto del personal como de los locales, muebles y equipos en
general.

Se debera contar con todos los equipos y accesorios necesarios para dar cumplimiento a las
normas de seguridad e higiene requeridas por el Ministerio de Trabajo de la Nacién para el tipo
de tareas que se desarrolle.

Es de suma importancia la maxima consideracion dada a estos puntos, por parte del
contratista, ya que implican modalidades de trabajo cuya condicidbn no es optativa y su
cumplimiento sera de caracter obligatorio en todo momento.

En caso de incumplimiento de cualquier de las indicaciones expuestas o de las impartidas por
la escolta, sera obligacion de esta informar a la Supervision de Obra, la que podra disponer el
retiro inmediato y permanente del personal involucrado o adoptar otras medidas que estime
conveniente, de acuerdo a la evaluacion de cada caso en particular.

11.- Antes de comenzar los trabajos la Empresa debera brindar un listado con datos del
personal, herramientas y/ o equipos para poder solicitar el permiso de ingreso.

F. ESPECIFICACIONES DE SEGURIDAD
1.- Generalidades:

El Contratista protegera y preservara el ambiente, y los procedimientos de trabajo seran
tendientes a:

- Salvaguardar al publico en general y al personal del Gobierno, la propiedad, materiales,
suministros y equipos expuestos a las actividades del Contratista;

- Evitar interrupciones en el normal desempefio de las actividades del Gobierno y demoras en
los plazos de ejecucion del proyecto

- Controlar los costos en la ejecucion del proyecto.

Por lo expuesto, el Contratista:

- Proveera las medidas apropiadas de seguridad: barricadas, carteles y luces sefializadoras.

- Cumplira con las normas estipuladas por el Gobierno de la Republica Argentina con
jurisdiccién sobre salubridad y seguridad

- Asegurara el cumplimiento de todas las medidas adicionales que el Funcionario Contratante
estime razonables para el cumplimiento de la obra.

2.-Responsable de Seguridad

El Contratista designara una persona responsable de la seguridad para la ejecucion del
presente contrato. La misma sera responsable de la coordinacion de los procedimientos de
seguridad y del monitoreo de todos aquellos aspectos de la obra que constituyan riesgos
mayores para la seguridad.

En el caso de que el Contratista se encuentre con materiales peligrosos durante la ejecucion
del presente contrato (incluyendo recipientes que contengan materiales para asbestos, etc.),
el Contratista informara de inmediato al Representante del Funcionario Contratante de esta
situacion.
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3.-Registros

El Contratista llevara un registro exacto de las fechas en que ocurran accidentes con
incidencias en la obra y que resulten en muerte, dafio traumatico, enfermedad laboral, o
cualquier otro dafio o hurto o pérdida de propiedad, materiales, suministros o equipos. El
Contratista reportara esta informacion de la manera indicada por el Funcionario Contratante.
En el caso de subcontratos, el Contratista sera responsable por el cumplimiento de la presente
clausula por parte de sus Subcontratistas.

4.- Programa escrito

Antes del comienzo de la obra, el Contratista remitirda una propuesta por escrito para el
cumplimiento de esta clausula.

Asimismo se reunira con el Funcionario Contratante para discutir y llegar a un acuerdo mutuo
relativo a la administracion de todo el programa de seguridad.

El Funcionario Contratante notificara al Contratista de aquellos incumplimientos de los presentes

requisitos Vv las acciones tendientes a correqgir tales falencias.

La presente notificacion, al momento de su entrega al Contratista o al representante del mismo
in situ, constituira notificacion suficiente del incumplimiento y solicitud de acciones tendientes a
corregir dichos incumplimientos. A partir de la recepcion de esta notificacion, el Contratista
ejecutara las correcciones necesarias de inmediato. En caso de que el Contratista no
cumpliera con la realizacién de estas correcciones o se rehusara a proceder inmediatamente,
el Funcionario Contratante podra emitir una orden para suspender la obra en forma total o
parcial hasta que se realice satisfactoriamente dicha correccion. El Contratista no tendra
derecho a reclamar ninguna clase de ajuste en el precio del contrato o extensiéon en el plazo
de realizacion del mismo por cualquier tipo de suspension en la orden de trabajo emitida
conforme a la presente clausula.

ESPECIFICACIONES GENERALES SOBRE INSTALACION SANITARIA

1.- Todos los materiales a utilizar seran Unicamente los aprobados por el ente regulador
correspondiente.

2.- En el caso de instalacion sanitaria y para alimentacion de agua y desagiies secundarios,

se utilizara marca Hidrobronz Decker pesado de la seccidn necesaria para cada caso.

Todos los accesorios y artefactos de piso seran de igual calidad y material e incluiran las
correspondientes tapas.

Todas las soldaduras seran con semi-plata. Para desagies primarios se utilizara hierro fundido.
Todas las llaves de paso de cualquier tipo seran de bronce.

Todas las cafierias se instalaran con revestimiento de proteccion adecuado y en los casos de
agua caliente se preveran las dilataciones correspondientes.
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3.- La instalacidn de desaglies pluviales se realizara en cafierias y accesorios de hierro fundido
de 4” de diametro, incluyendo camaras, embudos, rejillas y accesorios necesarios del mismo
tipo que los existentes. Se completara el suelo con la superficie que corresponda.

4.- En todos los casos se efectuaran los trabajos de acuerdo con las regulaciones indicadas y
se ejecutaran las pruebas finales de toda la instalacidon que las mismas requieren antes de su
habilitacion.

ESPECIFICACIONES GENERALES SOBRE INSTALACIONES ELECTRICAS

1.- Todas las instalaciones, tanto en materiales como en la mano de obra para su instalacion,
se ejecutaran de acuerdo a normas ASTM,USNEC, (NFPA 70), IRAM, Cbédigo de Edificaciéon de
la Ciudad de Bs. As., EDENOR y se ajustaran a la resolucion Nro 92/98 de la Sec. Ind. y Com. de
la Nacion.

2.- Todos los materiales seran nuevos y sin uso, de acuerdo a las caracteristicas exigidas para
cada caso y sujetos a la aprobacion de la Embajada. Se presentaran folletos y/o muestras en
los casos y ocasiones que la Embajada lo requiera.

3.- Todas las instalaciones se ejecutaran en caferias y accesorios metalicos semipesados,
embutidos rigidos y de seccion necesaria requerida, con espacio suficiente para ser
contenidos. Se respetaran las necesidades eventuales de caferias separadas para diferentes
sistemas.

En los casos que se requieran instalaciones subterraneas, estas se ejecutaran a una profundidad
no menor de 50 cm, sobre cama de arena apisonada de 10 cm como minimo y con cable tipo
Sintenax, de seccidn necesaria dentro de caferia de PVC aprobado, de 0,60 mm de diametro
minimo y con sus cajas de pase correspondientes.

Esta cafieria se asentara firme y convenientemente sobre la cama de arena y se cubrira con
otros 10 cm de arena apisonada cubriendo esta superficie con ladrilo comun colocado de
plano y tierra apisonada hasta cubrir el nivel requerido. No se admitira la inundaciéon de zanjas
como método de asentamiento.

4.- Todos los cables seran antillama marca Pirelli, Indelqui, Cime o Imsa, de seccibén y tipo
necesaria y todos los empalmes y/o conexiones se ejecutaran por medio de conectores
conicos o0 accesorios similares, asegurados con la aislacion correspondiente, no admitiéndose
otros medios para estas tareas.

5.- Se reinstalaran todos los artefactos, equipos, motores y accesorios retirados para la
ejecucion de los trabajos.

6.- Las instalaciones se dividiran en la cantidad de circuitos necesarios para cada caso, dentro
de las normas a respetar establecidas.

7.- Se ejecutara un adecuado balance de cargas en circuitos y fases con el objeto de
equilibrar el consumo de la instalaciéon respecto de las mismas. Se presentaran previamente
calculos, planos y cronograma de tareas salvo indicacién en contrario.

8.- La Embajada proveera artefactos de luz y luminarias salvo indicacién en contrario.
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9.- Se ejecutaran todos los trabajos principales y accesorios, aunque no estuvieran incluidos en
el presente, que fueran necesarios para la correcta, completa, segura y adecuada instalacion
eléctrica requerida para servir a los equipos y sistemas de cada caso.

10.- Por el caracter de la propiedad en la que se ejecutaran los trabajos, se optimizaran los
margenes de seguridad ya que la instalacion podra verse sometida a la incorporacion de
artefactos o equipos no previstos ni existentes al momento de las tareas.

11.- Se ejecutara limpieza periédica y final de obra, siendo el contratista responsable de la
proteccioén de todos los bienes muebles e inmuebles de la propiedad.-

ESPECIFICACIONES GENERALES SOBRE PINTURA

En todos los casos se proveera materiales ( salvo especificacion en contrario) y mano de obra
especializada, utiles, herramientas y equipos necesarios, asi como supervision permanente para
la perfecta, completa y oportuna terminaciéon de los trabajos segun las reglas del arte de la
construccion y acorde al fin para el que fueron destinados.

Secuencia Basica de Tareas:
A.- PAREDES , MUROS Y TABIQUES. (Interiores y Exteriores) - CARPINTERIAS DE MADERA.

1.- En virtud que las tareas a desarrollar o seran en areas de uso intensivo el contratista debera
arbitrar los medios necesarios para la absoluta proteccion de todas las superficies,
revestimientos, muebles, equipos e instalaciones de cualquier dafo, que el desarrollo de los
trabajos pudiera producir en los mismos. Caso contrario sera responsable por la reparacion de
los mismos, cuyo costo sera deducido de la factura.

2.- Retiro de clavos, tornillos, perchas, herrajes, accesorios, etc. Se retiraran también tapas de
llaves de luz, tomas, artefactos de iluminacién, etc y todo elemento existente necesario para la
optima terminacioén posterior de los trabajos.

3.- Preparacion y limpieza (hidrolavado en los casos necesarios) de las superficies para recibir
revoque, enduido o masilla, removiendo partes sueltas y deterioradas hasta encontrar una
pelicula de pintura o capa de revoque firme y perfectamente adherida.

4.- Remiendo y/ o enduido de las superficies con materiales acordes para cada caso
permitiendo el secado absoluto de las mismas previo a su lijado.

5.- Lijado total de las superficies y reiteracion de las operaciones detalladas previamente las
veces que sea necesario hasta obtener superficies 6ptimas idem a las existentes, para recibir
sellador.

6.- Aplicaciéon de una mano de sellador “Andina” del tipo necesario para la pintura que se
aplicara posteriormente.

7.-Cantidad necesaria de manos de pintura (minimo dos) “Alba” o “Sherwin Wiliams” ,del tipo,
terminacioén y color idem a los existentes, salvo indicacién en contrario.
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8.- Recolocaciéon de todo lo retirado en el punto 2) excepto indicacién en contrario.
B.- CARPINTERIAS METALICAS Y HERRERIAS.

1.- Eliminacion de 6xido, restos de pintura y partes sueltas, ljando a profundidad hasta eliminar
la totalidad de las mismas.

2.- Aplicacion de una mano de convertidor, de marca reconocida en el mercado,
permitiendo su perfecto secado.

3.- En caso de ser necesario aplicacion de masilla para metales, de marca reconocida en el
mercado, permitiendo su perfecto secado lijando la superficie hasta alcanzar terminaciones
idem a las existentes. Esta operacion se repetira las veces que sea necesario para obtener un
optimo resultado.

4.- Aplicaciéon de una mano de antiéxido, de marca reconocida en el mercado, permitiendo
su perfecto secado.

5.- En caso de tratarse de zinguerias se aplicara previamente a la pintura la cantidad de
manos necesarias de imprimacion marca Galvite.

6.- Aplicacion de pintura en forma y caracteristicas indicadas en A.- 7.
NOTAS:

1.- Se pintaran todas las paredes exteriores que se indiquen con latex acrilico para exteriores
idem anterior.

2.- Se pintaran todas las carpinterias y herrerias, interiores y exteriores de ambos lados con
esmalte sintético (mate, satinado o brillante) idem existentes, Albalux, Albamate o Satinol segun
el caso.

3.- Se barnizaran y/ o lustraran las carpinterias de madera que asi lo estuvieren con barniz
Albatros o con el tinte de lustre necesario.

4.- Los colores y brillos seran idem a los existentes, salvo indicacidén en contrario.

5.- Los materiales indicados se entregaran en los envases originales tapados. La Embajada
podré inspeccionar los materiales y rechazar los que no estuvieran dentro de los requerimientos.

6.- Durante la ejecucion de los trabajos se ejecutara limpieza periddica y retiro de desperdicios.
En caso de ser necesario volgquetes estos estaran a cargo del contratista.

7.- Terminados los trabajos se retiraran las protecciones y se efectuara una limpieza final que
permita la ocupacion de los locales para su utilizacion inmediata.

8.- La Embajada podra requerir la repeticion de cualquiera de los trabajos detallados hasta
gue estime se ejecutaron a satisfaccion. -

EMR - Oro entrance / greenhouse
July 2006
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COLOCACION BLOQUES DE HORMIGON

Retiro de materia organica por un espesor de 30 cm. sobre la superficie a tratar.
Trasnplante de especies arbdreas a no menos de 5 m. de los bordes

Nivelar subrasante, realizar las pendientes necesarias por disefio geométrico

Capas espesor constante, terminada y compactada antes de colocar la siguiente.
Confinamiento externo (rodeando el pavimento) antes de colocar la capa de arena.
Dimensiones minimas 15 cm. de ancho por 45 cm. de profundidad con 15 cm. hincados
en la base.

Drenajes de 2% de pendiente minima. Oidos producidos por cafos de PVC de %" y
cubriendo para que no escurra la arena, capa de geotextil.

Realizar los ajustes de los bloques con cortes precisos.

Determinar el patrén a colocar: espina de pescado.

Base granular: pétreo, limpio con piedras no muy grandes (distinta granulometria menor
a 5 cm). Compactacion densa y resistente. Equipo: pisbn manual —capas no mayores a
5 cm. Placas vibrocompactadas, capas no mayores a 10 cm. Materiales con poca
humedad pero no empapados. * Eventualmente entre base y sub-base se colocara un
geotextil para distribuir mejor cargas.

Base suelo cemento: Triturar la tierra + marcar rectangulos de 2.5 m. + adicionar
cemento (bolsas 50 kg.) cada 15 cm de base + mezclar con pala para uniformar color +
adicionar 25 litros de agua por cada rectangulo. Armar “bola” amasando. Compactar
con rodillo pata de cabra. Se cura el suelo cemento durante 3 dias como minimo
colocando peliculas de plastico o lonas impermeables que no dejen escapar la
humedad.

Arenas — asiento adoquines. Capa bajo adoquines de arena gruesa y limpia. Si tiene
lodo hay que lavarla. La capa de arena divide el area de trabajo, no se puede
desordenar. Armar rieles para enrasar la capa (2 rieles + 1 enrasador - sin hacer zigzag).
Superficie completa, sin huecos ni rayones. Llenar las huellas con arena suelta y enrasar
con llana

Arenas - sello. Arena fina, zarandeada para evitar suciedades. Lo mas seca posible.
Revolverla para evitar que tenga humedad. Barido de arena sobre la superficie
vibrando dos o tres veces hasta que las juntas no permitan mas material. Nunca
adicionar cemento ni cal. Rendimiento: 1m3 por 285 m2 de adoquines. No se permitira
limpiar el pavimento con chorros de agua antes de un mes.

Compactacion: Enrasar por la parte superior, con viborocompactador de placa o ranita.
Compactacion inicial: dos pasadas desde diferente direcciones traslapando cada
recorrido al anterior para evitar escalonamientos. Retirar adoquines que se hayan
partido en la compactacion.

Juntas entre adoquines - 1.5 a 3 mm. Lo mas cerradas posible. Colocar con la mano
(no correr sobre la arena), ajuste horizontal con martillo de caucho.

Colocacion adoquines - patron - Hilos como alineamiento mediante estacas,
transversales cada 5 m. Alinear alrededor de sumideros, cAmaras de inspeccion.

EMR - FMHS
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SOLICITUD DE CERTIFICACION DE SEGURIDAD PARA FSN / CONTRATISTA

1. NOMBRE COMPLETO

2. FECHA DE NACIMIENTO

3. LUGAR DE NACIMIENTO

4. PASAPORTE / DNI

5. OTROS NOMBRES

6. DATOS PERSONALES
SEXO

7. TELEFONO

8. NACIONALIDAD

9. DOMICILIO

10. EDUCACION

11. ANTECEDENTES

LABORALES

Request for Quotation
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APELLIDO PRIMER NOMBRE SEGUNDO NOMBRE
DIA MES ANO
CIUDAD PROVINCIA PAIS

NUMERO DE PASAPORTE

FECHA DE EMISION

NUMERO DE DNI

ALIAS APODOS

EDAD ALTURA PESO COLOR DE PELO COLOR DE 0JOS
LABORAL PARTICULAR CELULAR

PAIS DOBLE NACIONALIDAD/OTRA

CALLE Y NUMERO CIUDAD CODIGO POSTAL
SECUNDARIA DIRECCION TELEFONO
UNIVERSITARIA DIRECCION TELEFONO
OTRA DIRECCION TELEFONO
NOMBRE DEL EMPLEADOR DIRECCION TELEFONO

EMR Oro access/greenhouse/shed



12. REGISTRO LABORAL

13. REFERENCIAS

14. ESTADO CIVIL
DIVORCIADO/A

NACIMIENTO

15. DATOS DE LOS

PADRES
DE NACIMIENTO

Request for Quotation
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TITULO FECHA DE INGRESO (DD/MM/AAAA) FECHA DE FINALIZACION
NOMBRE DEL EMPLEADOR DIRECCION TELEFONO
TITULO FECHA DE INGRESO (DD/MM/AAAA) FECHA DE FINALIZACION

ALGUNA VEZ FUE DESPEDIDO DE UN TRABAJO O SE LE PIDIO LA RENUNCIA? []SI

O No
FECHA (DD/MM/AAAA) DETALLES
NOMBRE DIRECCION TELEFONO
NOMBRE DIRECCION TELEFONO
[ SOLTERO/A [JcAsADO/A [JSEPARADO/A [

NOMBRE DEL CONYUGE ACTUAL FECHA DE NACIMIENTO (DD/MM/AAAA) LUGAR DE

DOMICILIO
TELEFONO

NOMBRE DEL CONYUGE ANTERIOR FECHA DE NACIMIENTO (DD/MM/AAAA)

LUGAR DE NACIMIENTO DOMICILIO TELEFONO

NOMBRE DEL PADRE FECHA DE NACIMIENTO (DD/MM/AAAA) LUGAR
DOMICILIO TELEFONO

NOMBRE DE LA MADRE FECHA DE NACIMIENTO (DD/MM/AAAA)

LUGAR DE NACIMIENTO DOMICILIO TELEFONO

EMR Oro access/greenhouse/shed



17. ANTECEDENTES
DELITO?
PENALES

18. DROGAS ILEGALES
0 No

19. ANTECEDENTES

0 No
FINANCIEROS

42

HA SIDO ALGUNA VEZ ARRESTADO, ACUSADO PENALMENTE O CONDENADO POR UN

Osl O No

FECHA (DD/MM/AAAA) DETALLES

HA CONSUMIDO ALGUNA VEZ UNA SUSTANCIA ILEGAL, INCLUSIVE MARIHUANA? []sI

FECHA (DD/MM/AAAA) DETALLES
HA TENIDO PROBLEMAS FINANCIEROS O PRESENTADO QUIEBRA? Osi
FECHA (DD/MM/AAAA) DETALLES

20. OTRAS OBSERVACIONES

21. LAS DECLARACIONES QUE ANTECEDEN Y LAS CONTENIDAS EN CUALQUIER OTRO DOCUMENTO ADJUNTO A ESTE

FORMULARIO,

SON VERDADERAS, COMPLETAS Y CORRECTAS SEGUN MI LEAL SABER Y ENTENDER Y HAN SIDO EFECTUADAS DE

BUENA FE.

Request for Quotation
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UNITED STATES EMBASSY
BUENOS AIRES, ARGENTINA

REGIONAL SECURITY OFFICE

Sr. Jefe del Departamento de Asuntos Extranjeros y Culto
Policia Federal Argentina

Moreno 1417 - Piso 9

Capital Federal

In accordance with article 51 of the Penal Code and amendment of law 23.057, | hereby authorize
Argentine authorities to disclose to the Embassy of the United States of America all records

and/or information pertaining to me which they may possess.

En funcién de lo previsto por el articulo 51 del Cédigo Penal, modificado por la ley No. 23.057, yo
autorizo a suministrar sin reserva a la Embajada de los Estados Unidos de América todos mis
antecedentes y/o informaciones que obran registrados y/o son conocidos por las autoridades

argentinas.

Name / Nombre:

Argentine ID# / Cédula o DNI nimero:

Date of Birth / Fecha de Nacimiento: / /
day month vyear

Place of Birth / Lugar de Nacimiento:

Address / Direccion:

Signature / Firma Date / Fecha
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